IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 03-0511-015 Primary County: ALLAMAKEE
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CRAMER AND ASSOC., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/21/15

Project: BRFN-051-1(15)--39-03
Work Type: ABUTMENT REPAIR
County: ALLAMAKEE Prj Awd Amt: $53,742.00
Route: IOWA 51
Location: OVER BRANCH OF YELLOW RIVER 5.0 MILES N. OF

Us 18
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 53,742.00 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 74,201.00 138.06 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 95,974.50 178.58 %
4 MI900 MINNOWA CONSTRUCTION, INC. $ 129,000.00 240.03 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 03-0511-015 Primary County: ALLAMAKEE
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) PE320 | ( 3 ) TA060
| CRAMER AND ASSOC., INC. | PETERSON CONTRACTORS INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R et e et ittt e e e
SECTION 0001 DESIGN NO. 0115; 270'-0 X 30' CONTINOUS WELDED GIRDER BRIDGE
\ \ \
0010 2401-6750001 LUMP | 6000.00000 6000.00] 13500.00000 13500.00] 9000.00000 9000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 3.300 cCY | 3000.00000 9900.00] 4500.00000 14850.00] 3425.00000 11302.50
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0030 2404-7775005 446.000 1B | 2.00000 892.00] 3.50000 1561.00| 7.00000 3122.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2533-4980005 LUMP | 9000.00000 9000.00] 12000.00000 12000.00] 25000.00000 25000.00
MOBILIZATION | | |
0050 2599-9999005 2.000 EACH | 1000.00000 2000.00| 1120.00000 2240.00]| 1500.00000 3000.00
("EACH' ITEM) LAMINATED NEOPRENE | | |
BEARING ASSEMBLY | | |
0060 2599-9999010 LUMP | 20000.00000 20000.00| 24000.00000 24000.00| 39000.00000 39000.00
('"LUMP SUM' ITEM) TEMPORARY SUPPORTS & | | |
BRIDGE JACKING | |
SECTION TOTALS | $ 47,792.00] $ 68,151.00| $ 90,424.50
—————————————————————————————————————————— e it et sttt e E T e
SECTION 0002 ROADWAY ITEMS
\ \ \
0070 2528-8445110 LUMP | 2500.00000 2500.00]| 2600.00000 2600.00| 2100.00000 2100.00
TRAFFIC CONTROL | | |
0080 2528-8445113 10.000 EACH | 345.00000 3450.00| 345.00000 3450.00| 345.00000 3450.00
FLAGGERS | | |
SECTION TOTALS | $ 5,950.00] $ 6,050.00| $ 5,550.00
—————————————————————————————————————————— e
CONTRACT TOTALS \ $ 53,742.00] $ 74,201.00] $ 95,974.50




Bid Order: 002

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 03-0511-015

Primary Co

Run Date: 09/18/14
Page: 002 3

unty: ALLAMAKEE

Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) MI900 | ( ) | ( )
|[MINNOWA CONSTR., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0115; 270'-0 X 30' CONTINOUS WELDED GIRDER BRIDGE
\ \ \
0010 2401-6750001 LUMP | 15000.00000 15000.00]| |
REMOVALS, AS PER PLAN | \ \
0020 2403-0100000 3.300 cCY | 5000.00000 16500.00 | |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | \
0030 2404-7775005 446.000 LB | 5.00000 2230.00]| |
REINFORCING STEEL, EPOXY COATED | | |
0040 2533-4980005 LUMP | 19320.00000 19320.00] |
MOBILIZATION | | |
0050 2599-9999005 2.000 EACH | 2000.00000 4000.00 | \
('"EACH' ITEM) LAMINATED NEOPRENE | | |
BEARING ASSEMBLY | | |
0060 2599-9999010 LUMP | 65000.00000 65000.00 | |
('"LUMP SUM' ITEM) TEMPORARY SUPPORTS & | | |
BRIDGE JACKING | |
SECTION TOTALS | $ 122,050.00] | $
—————————————————————————————————————————— it e A
SECTION 0002 ROADWAY ITEMS
\ \ \
0070 2528-8445110 LUMP | 3500.00000 3500.00 | |
TRAFFIC CONTROL | |
0080 2528-8445113 10.000 EACH | 345.00000 3450.00 | |
FLAGGERS | | |
SECTION TOTALS | $ 6,950.00]| | S
__________________________________________ +_____________________________+_____________________________ ——— o — ——— i —— — — — —— — ————
CONTRACT TOTALS | $ 129,000.00] \ S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 103 1
Bid Order: 103 Contract ID: 86-0635-051 Primary County: TAMA
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to JASPER CONST. SERVICES, INC.
Contract Period: 40 WORK DAYS Late Start Date: 10/20/14

Project: NHSN-063-5(51)--2R-86
Work Type: PCC SIDEWALK/TRAIL
County: TAMA Prj Awd Amt: $227,948.40
Route: U.S. 63
Location: IN THE CITY OF TRAER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 227,948.40 100.00 %
2 M.215 MLS LANDSCAPE & DESIGN, INC. $ 236,034.25 103.54 %
3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 289,355.50 126.93 %
4 T.033 TK CONCRETE, INC. $ 289,654.40 127.07 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 86-0635-051 Primary County: TAMA
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) M.215 | ( 3 ) ABl12
| JASPER CONST. SERVICES, INC. |MLS LANDSCAPE & DESIGN, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 PCC SIDEWALK
\ \ \
0010 2102-2710090 102.000 cCY \ 50.00000 5100.00] 20.00000 2040.00] 40.00000 4080.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2105-8425005 181.000 CY | 40.00000 7240.00| 60.00000 10860.00| 65.00000 11765.00
TOPSOIL, FURNISH AND SPREAD | | |
0030 2303-0000100 3.300 TON | 500.00000 1650.00| 500.00000 1650.00]| 1000.00000 3300.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0040 2401-6745650 LUMP | 1400.00000 1400.00| 5000.00000 5000.00| 1000.00000 1000.00
REMOVAL OF EXISTING STRUCTURES | | |
0050 2403-0100000 2.000 cCY | 1400.00000 2800.00| 1000.00000 2000.00| 2500.00000 5000.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0060 2404-7775000 75.000 LB | 2.50000 187.50] 60.00000 4500.00| 10.00000 750.00
REINFORCING STEEL | | |
0070 2435-0600120 2.000 EACH | 1800.00000 3600.00| 2000.00000 4000.00| 2000.00000 4000.00
INTAKE ADJUSTMENT, MAJOR | | I
0080 2502-8212104 10.000 LF \ 65.00000 650.00| 50.00000 500.00] 50.00000 500.00
SUBDRAIN, PLASTIC PIPE, 4 IN. | | |
0090 2502-8220193 1.000 EACH | 350.00000 350.00] 500.00000 500.00] 300.00000 300.00
SUBDRAIN OUTLET (RF-19C) | | |
0100 2510-6745850 243.600 SY | 40.00000 9744.00| 20.00000 4872.00| 35.00000 8526.00
REMOVAL OF PAVEMENT | | |
0110 2511-6745900 634.400 SY | 20.00000 12688.00| 20.00000 12688.00| 35.00000 22204.00
REMOVAL OF SIDEWALK | | |
0120 2511-7526004 442.100 SY | 60.00000 26526.00 | 76.50000 33820.65]| 75.00000 33157.50
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0130 2511-7526006 264.200 SY | 70.00000 18494.00| 85.50000 22589.10| 85.00000 22457.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0140 2511-7528101 521.000 SF | 30.00000 15630.00] 42.00000 21882.00| 40.00000 20840.00
DETECTABLE WARNINGS | | |
0150 2512-1725256 619.200 LF | 57.00000 35294.40| 40.00000 24768.00 | 50.00000 30960.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0160 2516-8625000 7.400 CY | 1700.00000 12580.00] 500.00000 3700.00| 2500.00000 18500.00
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | |
0170 2518-6910000 50.000 EACH | 100.00000 5000.00| 100.00000 5000.00| 150.00000 7500.00
SAFETY CLOSURE | | |
0180 2524-6765010 2.000 EACH | 350.00000 700.00] 500.00000 1000.00| 250.00000 500.00
| | |

REMOVE AND REINSTALL SIGN AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 86-0635-051 Primary County: TAMA
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) M.215 | ( 3 ) ABl12
| JASPER CONST. SERVICES, INC. |MLS LANDSCAPE & DESIGN, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2527-9263109 25.410 STA | 75.00000 1905.75]| 200.00000 5082.00] 100.00000 2541.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0200 2528-8445110 LUMP | 10000.00000 10000.00| 10000.00000 10000.00]| 7500.00000 7500.00
TRAFFIC CONTROL | | |
0210 2528-8445113 30.000 EACH | 345.00000 10350.00] 345.00000 10350.00]| 345.00000 10350.00
FLAGGERS | | |
0220 2529-5070110 46.200 SY | 100.00000 4620.00| 150.00000 6930.00| 250.00000 11550.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0230 2529-5070120 2.000 EACH | 700.00000 1400.00| 1000.00000 2000.00| 750.00000 1500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0240 2533-4980005 LUMP | 20000.00000 20000.00 | 25000.00000 25000.00 | 40000.00000 40000.00
MOBILIZATION | |
0250 2599-9999009 8.000 LF | 200.00000 1600.00| 250.00000 2000.00| 125.00000 1000.00
("LINEAR FEET' ITEM) STEEL STAIR | | |
HANDRAIL | | |
0260 2601-2634150 0.200 ACRE | 10000.00000 2000.00| 4000.00000 800.00| 10000.00000 2000.00
MULCHING, WOOD CELLULOSE FIBER | | |
0270 2601-2636044 0.200 ACRE | 10000.00000 2000.00| 4000.00000 800.00| 10000.00000 2000.00
SEEDING AND FERTILIZING (URBAN) | | |
0280 2601-2642120 0.200 ACRE | 10000.00000 2000.00| 2000.00000 400.00] 10000.00000 2000.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0290 2602-0000312 1515.000 LF | 4.25000 6438.75| 3.50000 5302.50] 5.00000 7575.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0300 2602-0010010 6.000 EACH | 500.00000 3000.00| 500.00000 3000.00| 500.00000 3000.00
MOBILIZATIONS, EROSION CONTROL | | |
0310 2602-0010020 3.000 EACH | 1000.00000 3000.00| 1000.00000 3000.00| 1000.00000 3000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 227,948.40| $ 236,034.25| $ 289,355.50
—————————————————————————————————————————— e b e ittt et b
| | |

CONTRACT TOTALS $ 227,948.40 $ 236,034.25 $ 289,355.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 86-0635-051 Primary County: TAMA
Letting Date: 09/16/14 10:00 A.M.
4 ) T.033 ( ) ( )

(
TK CONCRETE, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 PCC SIDEWALK
\ \ \
0010 2102-2710090 102.000 Cy | 25.00000 2550.00] |
EXCAVATION, CLASS 10, WASTE | | |
0020 2105-8425005 181.000 CYy | 100.00000 18100.00| |
TOPSOIL, FURNISH AND SPREAD | | |
0030 2303-0000100 3.300 TON | 750.00000 2475.00] |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | \ \
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0040 2401-6745650 LUMP | 1500.00000 1500.00] |
REMOVAL OF EXISTING STRUCTURES | | |
0050 2403-0100000 2.000 cCY | 2500.00000 5000.00] |
STRUCTURAL CONCRETE (MISCELLANEOUS) | \ \
0060 2404-7775000 75.000 LB | 2.00000 150.00] |
REINFORCING STEEL | | |
0070 2435-0600120 2.000 EACH | 1500.00000 3000.00] |
INTAKE ADJUSTMENT, MAJOR | | I
0080 2502-8212104 10.000 LF | 150.00000 1500.00] |
SUBDRAIN, PLASTIC PIPE, 4 IN. | | |
0090 2502-8220193 1.000 EACH | 500.00000 500.00] |
SUBDRAIN OUTLET (RF-19C) | | |
0100 2510-6745850 243.600 SY | 25.00000 6090.00| |
REMOVAL OF PAVEMENT | \ \
0110 2511-6745900 634.400 SY | 18.00000 11419.20| |
REMOVAL OF SIDEWALK | | \
0120 2511-7526004 442 .100 SY | 65.00000 28736.50] |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0130 2511-7526006 264.200 SY | 85.00000 22457.00] |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0140 2511-7528101 521.000 SF | 30.00000 15630.00| |
DETECTABLE WARNINGS | | |
0150 2512-1725256 619.200 LF | 60.00000 37152.00| |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0160 2516-8625000 7.400 CY | 1000.00000 7400.00 | |
COMBINED CONCRETE SIDEWALK AND | | \
RETAINING WALL | |
0170 2518-6910000 50.000 EACH | 125.00000 6250.00| |
SAFETY CLOSURE \ \
0180 2524-6765010 2.000 EACH | 225.00000 450.00] |
| \ \

REMOVE AND REINSTALL SIGN AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 86-0635-051 Primary County: TAMA
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) T.033 | ( ) | ( )
| TK CONCRETE, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0190 2527-9263109 25.410 STA | 170.00000 4319.70] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0200 2528-8445110 LUMP | 10000.00000 10000.00| |
TRAFFIC CONTROL | |
0210 2528-8445113 30.000 EACH | 345.00000 10350.00| |
FLAGGERS | | |
0220 2529-5070110 46.200 SY | 150.00000 6930.00| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0230 2529-5070120 2.000 EACH | 500.00000 1000.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0240 2533-4980005 LUMP | 70000.00000 70000.00| |
MOBILIZATION \ \
0250 2599-9999009 8.000 LF | 425.00000 3400.00] |
("LINEAR FEET' ITEM) STEEL STAIR | | \
HANDRAIL | | |
0260 2601-2634150 0.200 ACRE | 5000.00000 1000.00] |
MULCHING, WOOD CELLULOSE FIBER | | |
0270 2601-2636044 0.200 ACRE | 7500.00000 1500.00] |
SEEDING AND FERTILIZING (URBAN) | | \
0280 2601-2642120 0.200 ACRE | 1250.00000 250.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) \ \ \
0290 2602-0000312 1515.000 LF | 3.00000 4545.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0300 2602-0010010 6.000 EACH | 500.00000 3000.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0310 2602-0010020 3.000 EACH | 1000.00000 3000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
SECTION TOTALS | S 289,654.40] S | S
—————————————————————————————————————————— i it T et L L e e
CONTRACT TOTALS | S 289,654.40] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

201 Contract ID: 04-0055-710
140916 10:00 A.M.
AWARD RECOMMENDED to CEDAR FALLS CONSTR. CO., INC.

40 WORK DAYS Late Start Date: 09/21/15
MP-002-5(706)169--76-04 Project:
PCC PATCHING Work Type:
APPANOOSE Prj Awd Amt: $65,409.00 County:
IOWA 2 Route:
FROM WEST OF THE WCL OF CENTERVILLE (AT Location:

COUNTY ROUTE T-14),
CENTERVILLE, IOWA

THEN EAST TO THE ECL OF

09/18/14
201 1

Run Date:
Page:

Primary County: APPANOOSE
No Established DBE Goal

MP-005-5(710)4--76-04
PCC PATCHING
APPANOOSE
IOWA 5

FROM THE WCL OF CINCINNATI,

Prj Awd Amt: $369,829.50

THEN NORTHERLY

RANK
1 CE040
2 MI330
3 10200

CEDAR FALLS CONSTRUCTION CO.,
MIDWEST CONTRACTORS, INC.
IOWA EROSION CONTROL, INC.

TO NORTH OF THE NCL OF CENTERVILLE, IOWA
(AT 493RD ST.)

TOTAL % OVER

BID LOW BID

$ 435,238.50 100.00 %

$ 460,716.12 105.85 %

$ 541,646.38 124.44 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 04-0055-710 Primary County: APPANOOSE
Letting Date: 09/16/14 10:00 A.M.
1 ) CE040 | ( 2 ) MI330 3 ) I0200

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 40.000 EACH
FLAGGERS

0030 2528-8445115 10.000 EACH
PILOT CARS

0040 2529-5070110 276.000 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0050 2529-5070120 35.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0060 2530-0400061 42.500 TON

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0070 2530-5070231 194.500 SY
IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0090 2528-8445110 LUMP
TRAFFIC CONTROL

0100 2528-8445113 100.000 EACH
FLAGGERS

0110 2528-8445115 25.000 EACH
PILOT CARS

0120 2529-2242304 10.000 EACH
CD JOINT ASSEMBLY

0130 2529-5070110 3021.700 sSY
PATCHES, FULL-DEPTH FINISH, BY AREA

0140 2529-5070111 330.000 sSY

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN LENGTH)

0150 2529-5070120 312.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT
0160 2533-4980005 LUMP

MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

4+ -

-

(
CEDAR FALLS CONSTR. CO.,

UNIT PRICE

300.
345.
515.
71.
92.

140.

74.

3000.

600.
345.
515.
120.

85.

85.

105.
3000.

INC

|IMIDWEST CONTRACTORS, INC.

\
\
I
|
————————————————————————————— o

AMOUNT| UNIT PRICE AMOUNT
MP-002-5(706)169--76-04
00000 SO0.00: 2000.00000 2000.00}
00000 13800.00: 345.00000 13800.00:
00000 5150.00: 515.00000 5150.00:
00000 19596.00: 166.06000 45832.56:
00000 3220.00: 120.00000 4200.00:
00000 5950.00: 84.00000 3570.00:
: :
00000 14393.00] 78.90000 15346.05]
: :
00000 3000.00] 3800.00000 3800.00]|
$ 65,409.001 $ 93,698 611
————————————————————————————— e
MP-005-5(710) 4--76-04
00000 600.00: 4400.00000 4400.00:
00000 34500.00: 345.00000 34500.00:
00000 12875.00: 515.00000 12875.00:
00000 1200.00: 85.00000 850.00:
00000 256844.50: 80.30000 242642.51:
00000 28050.00: 83.00000 27390.00:
\ \
00000 32760.00: 130.00000 40560.001
00000 3000.00: 3800.00000 3800.001
$ 369,829.50: $ 367,017.51:
___________ s a3s,238.501 s 460,716.12]

(
IOWA EROSION CONTROL, INC.

1000.

345.

515.

97.

245.

200.

75.

5000.

00000

00000

00000

88000

90000

00000

00000

00000

AMOUNT

1000.

13800.

5150.

27014.

8606.

8500.

14587.

00

00

00

88

50

00

50

2000.

345.

515.

120.

97.

90.

00000

00000

00000

00000

88000

69000

.90000
.00000

2000.
34500.
12875.

1200.

295764.

29927.

76720.
5000.

457,987.

00

00

00

00

00

70

541, 646.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
202 Contract ID: 96-0525-040
140916 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

MISSOURI PETROLEUM PRODUCTS CO.LLC
08/24/15

Run Date: 09/18/14
Page: 202 1

Primary County: WINNESHIEK
No Established DBE Goal

Project: NHSN-052-5(40)--2R-96
Work Type: MICROSURFACING
County: WINNESHIEK Prj Awd Amt: $540,868.34
Route: U.S. 52
Location: 0.1 MILE N OF COLLEGE VIEW DR TO MINNESOTA
RANK VENDOR NO./NAME
1 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC
2 MAG670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY

STA-BILT CONSTRUCTION CO.

TOTAL % OVER
BID LOW BID
$ 540,868.34 100.00 %
$ 582,884.10 107.76 %
$ 607,481.55 112.31 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 96-0525-040 Primary County: WINNESHIEK
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) MI930 | ( 2 ) MA670 | ( 3 ) ST060
IMISSOURI PETROLEUM PRODUCTS IMARTIN RESOURCE D/B/A MONARC |STA-BILT CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2320-0000004 2035.000 TON | 79.57000 161924.95| 99.00000 201465.00]| 48.00000 97680.00
AGGREGATE FOR MICROSURFACING, FRICTION | | |
L-4 | | |
0020 2320-0000020 11.700 MILE | 1661.00000 19433.70] 6900.00000 80730.00] 6750.00000 78975.00
PREPARATION OF SURFACE FOR | | |
MICROSURFACING | |
0030 2320-0000030 88400.000 GAL | 2.80000 247520.00| 1.50000 132600.00| 2.73000 241332.00
EMULSIFIED ASPHALT FOR MICROSURFACING | |
0040 2527-9263109 1545.940 STA | 6.85000 10589.69] 15.00000 23189.10| 7.50000 11594.55
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0050 2528-8445110 LUMP | 4500.00000 4500.00| 38000.00000 38000.00] 65000.00000 65000.00
TRAFFIC CONTROL | | |
0060 2528-8445113 80.000 EACH | 345.00000 27600.00| 345.00000 27600.00| 345.00000 27600.00
FLAGGERS | | |
0070 2528-8445115 20.000 EACH | 515.00000 10300.00] 515.00000 10300.00] 515.00000 10300.00
PILOT CARS | | |
0080 2533-4980005 LUMP | 59000.00000 59000.00] 69000.00000 69000.00 | 75000.00000 75000.00
MOBILIZATION | | |
SECTION TOTALS | $ 540,868.34| $ 582,884.10] $ 607,481.55
—————————————————————————————————————————— e ettt e et e e
CONTRACT TOTALS | $ 540,868.34| $ 582,884.10] $ 607,481.55




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

303 Contract ID: 32-0046-033
140916 10:00 A.M.
AWARD RECOMMENDED to BECK EXCAVATING, INC.

10 WORK DAYS Late Start Date: 10/13/14

Run Date: 09/18/14

Primary County: EMMET
No Established DBE Goal

86,756.70

Page: 303 1

Project: ER-004-6(33)--28-32
Work Type: SLIDE REPAIR
County: EMMET Prj Awd Amt: $86,756.70
Route: IOWA 4
Location: APPROX 1.5 MI S OF WALLINGFORD
RANK VENDOR NO./NAME
1 BE100 BECK EXCAVATING, INC.
2 NE140 NELSON & ROCK CONTRACTING, INC.

L.A. CARLSON CONTRACTING, INC.

$
$ 86,944.00
$ 112,090.50



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 32-0046-033 Primary County: EMMET
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) BE10O | ( 2 ) NE140 | ( 3 ) CA340
|BECK EXCAVATING, INC. INELSON & ROCK CONTRACTING, I |CARLSON, L.A. CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 50000.00000 5000.00| 20000.00000 2000.00| 50000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 2102-2710090 557.000 CY | 22.00000 12254.00] 10.00000 5570.00| 35.00000 19495.00
EXCAVATION, CLASS 10, WASTE | | |
0030 2125-2225050 1.000 STA | 3000.00000 3000.00| 3000.00000 3000.00| 1500.00000 1500.00
RESHAPING DITCHES | | |
0040 2507-3250005 442.000 SY | 5.85000 2585.70] 3.00000 1326.00]| 4.75000 2099.50
ENGINEERING FABRIC | | |
0050 2507-8029000 952.000 TON | 46.00000 43792.00| 49.00000 46648.00 | 60.50000 57596.00
EROSION STONE | |
0060 2528-8445110 LUMP | 2350.00000 2350.00] 3500.00000 3500.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0070 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0080 2533-4980005 LUMP | 8400.00000 8400.00 | 15000.00000 15000.00] 15000.00000 15000.00
MOBILIZATION | | |
0090 2602-0000309 150.000 LF | 6.50000 975.00| 10.00000 1500.00| 10.00000 1500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0100 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0110 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 86,756.70| $ 86,944.00| S 112,090.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 86,756.70| $ 86,944.00| $ 112,090.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

351 Contract ID: 00-000S-721
140916 10:00 A.M.
AWARD RECOMMENDED to VOLTMER, INC.

25 WORK DAYS Late Start Date: 03/23/15

Run Date: 09/18/14
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 78,235.90 100.00 %
$ 79,870.30 102.08 %

Project: NHSN-000-S(721)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $78,235.90
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 V0080 VOLTMER, INC.
2 K.150 KWS, INC.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-721 Primary County: STATEWIDE
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) V0080 | ( 2 ) K.150 | ( )
| VOLTMER, INC. |KWS, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 SIGNING ITEMS
\ \ \
0010 2401-6745355 16.000 EACH | 360.00000 5760.00 | 350.00000 5600.00 |
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-6765210 10.000 EACH | 120.15000 1201.50]| 200.00000 2000.00 |
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0030 2524-6765220 26.000 EACH | 360.00000 9360.00] 300.00000 7800.00 |
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0040 2524-9081260 4.000 EACH | 700.00000 2800.00 | 700.00000 2800.00 |
CONCRETE FOOTING FOR BREAKAWAY SIGN | \
POST, 2'-0" DIA. X 6'-0" | | |
0050 2524-9081275 16.000 EACH | 900.00000 14400.00| 800.00000 12800.00 |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" | | [
0060 2524-9081290 8.000 EACH | 1000.00000 8000.00 | 950.00000 7600.00 |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | \
0070 2524-9276010 105.900 LF | 16.00000 1694.40| 17.00000 1800.30]|
PERFORATED SQUARE STEEL TUBE POSTS | | |
0080 2524-9276027 8.000 EACH | 460.00000 3680.00 | 450.00000 3600.00 |
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | |
0090 2524-9325150 2.000 EACH | 360.00000 720.00 | 175.00000 350.00|
INSTALL TYPE A SIGN | | |
0100 2524-9680250 41.000 EACH | 520.00000 21320.00] 525.00000 21525.00]
INSTALL TYPE B SIGN | | |
0110 2528-8445110 LUMP | 1000.00000 1000.00| 5000.00000 5000.00 |
TRAFFIC CONTROL | |
0120 2533-4980005 LUMP | 2500.00000 2500.00 | 4500.00000 4500.00 |
MOBILIZATION \ \
0130 2599-9999005 29.000 EACH | 200.00000 5800.00 | 155.00000 4495.00 |
('"EACH' ITEM) STEEL BREAKAWAY SIGN | \
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 78,235.90] $ 79,870.30] $
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 78,235.90] $ 79,870.30] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 401 1
Bid Order: 401 Contract ID: 16-0308-038 Primary County: CEDAR
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MOYNA, C.J. & SONS, INC.
Contract Period: 10 WORK DAYS Approximate Start Date: 11/24/14

Project: NHSN-030-8(38)--2R-16
Work Type: SALVAGE AND REMOVAL
County: CEDAR Prj Awd Amt: $18,600.00
Route: U.S. 30
Location: 103 WASHINGTON AVE IN LOWDEN, PARCEL NO. 2

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 MO480 MOYNA, C.J. & SONS, INC. $ %
2 RI340 RITTMER, INC. $ . %
3 TS020 TSCHIGGFRIE EXCAVATING CO. $ 20,658.00 111.06 %
4 VIO35 VIETH CONSTRUCTION CORPORATION $ %
5 PE320 PETERSON CONTRACTORS INC. $ %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 16-0308-038 Primary County: CEDAR
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) RI340 | ( 3 ) TS020
|[MOYNA, C.J. & SONS, INC. |[RITTMER, INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 18600.00000 18600.00| 20000.00000 20000.00| 20658.00000 20658.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 2 | | |
SECTION TOTALS | S 18,600.00| S 20,000.00] S 20,658.00
—————————————————————————————————————————— e
CONTRACT TOTALS \ S 18,600.00| S 20,000.00] S 20,658.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 3
Bid Order: 401 Contract ID: 16-0308-038 Primary County: CEDAR
Letting Date: 09/16/14 10:00 A.M.
4 ) VI0O35 5 ) PE320 ( )

( (
VIETH CONSTRUCTION CORP. PETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SALVAGE AND REMOVAL ITEMS
I I I
0010 2538-6970000 LUMP | 22999.00000 22999.00| 24700.00000 24700.00]
SALVAGE, REMOVAL, AND DISPOSAL OF | I I
OBSTRUCTIONS ON PARCEL NO. 2 | | |
SECTION TOTALS | $ 22,999.00] $ 24,700.00] $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 22,999.00] $ 24,700.00| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
402 Contract ID: 91-0925-058
140916 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Approximate Start Date:

VANDERPOOL CONSTRUCTION, INC.
11/24/14

Run Date:

Primary County: WARREN
No Established DBE Goal

09/18/14
Page: 402 1

Project: NHSN-092-5(58)--2R-91
Work Type: SALVAGE AND REMOVAL
County: WARREN Prj Awd Amt: $8,195.00
Route: IOWA 92
Location: 8248 HWY 92, INDIANOLA, PARCEL NO. 7
RANK VENDOR NO./NAME

1 VA289 VANDERPOOL CONSTRUCTION, INC.
2 PE320 PETERSON CONTRACTORS INC.

ELDER CORPORATION

TOTAL
BID
$ 8,195.00
$ 13,300.00
$ 19,500.00

% OVER
LOW BID
100.00 %
162.29 %
237.95 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2
Bid Order: 402 Contract ID: 91-0925-058 Primary County: WARREN
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) VA289 | ( 2 ) PE320 | ( 3 ) EL045
| VANDERPOOL CONSTRUCTION, INC |PETERSON CONTRACTORS INC. | ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 6995.00000 6995.00] 11900.00000 11900.00] 17400.00000 17400.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 7 | | |
0020 2538-6975110 1.000 EACH | 1200.00000 1200.00| 1400.00000 1400.00| 2100.00000 2100.00
SEALING WELLS | | |
SECTION TOTALS | $ 8,195.00]| $ 13,300.00]| $ 19,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 8,195.00]| $ 13,300.00]| $ 19,500.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
451 Contract ID: 03-0762-500
140916 10:00 A.M.
AWARD RECOMMENDED to
10 WORK DAYS Late Start Date:

RIEHM CONSTRUCTION CO.
10/27/14

Run Date: 09/18/14
Page: 451 1

Primary County: ALLAMAKEE
No Established DBE Goal

Project: MB-076-2(500)43--77-03
Work Type: DEBRIS REMOVAL
County: ALLAMAKEE Prj Awd Amt: $25,900.00
Route: IOWA 76
Location: OVER THE UPPER IOWA RIVER 7.3 MILES S. OF
THE MINNESOTA STATE LINE
RANK VENDOR NO./NAME
1 RI0O80 RIEHM CONSTRUCTION CO.
2 TS020 TSCHIGGFRIE EXCAVATING CO.
3 BA480 BATEY, LTD.

TOTAL % OVER
BID LOW BID
$ 25,900.00 100.00 %
$ 34,033.50 131.40 %
$ 38,250.00 147.68 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 2
Bid Order: 451 Contract ID: 03-0762-500 Primary County: ALLAMAKEE
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) RIOS8O | ( 2 ) TS020 | ( 3 ) BA480
|RIEHM CONSTRUCTION CO. | TSCHIGGFRIE EXCAV. CO. |BATEY, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-1001000 LUMP | 13000.00000 13000.00| 14724.00000 14724.00| 24840.00000 24840.00
REMOVAL OF FLOOD DEBRIS | \ \
0020 2528-8445110 LUMP | 2500.00000 2500.00 | 3352.00000 3352.00] 10.00000 10.00
TRAFFIC CONTROL | |
0030 2528-8445113 20.000 EACH | 345.00000 6900.00 | 345.00000 6900.00 | 345.00000 6900.00
FLAGGERS | \ \
0040 2533-4980005 LUMP | 3500.00000 3500.00] 9057.50000 9057.50]| 6500.00000 6500.00
MOBILIZATION | | \
SECTION TOTALS | $ 25,900.00] $ 34,033.50] $ 38,250.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 25,900.00] $ 34,033.50] $ 38,250.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 452 1
Bid Order: 452 Contract ID: 77-0281-501 Primary County: POLK
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to BATEY, LTD.
Contract Period: 10 WORK DAYS Late Start Date: 04/06/15

Project: MB-028-1(501)16--77-77
Work Type: DEBRIS REMOVAL
County: POLK Prj Awd Amt: $118,500.00
Route: IOWA 28
Location: IN THE CITY OF DES MOINES OVER THE RACCOON
RIVER 2.1 MILES S. OF I-235

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 BA480 BATEY, LTD. $ 118,500.00 100.00 %
2 JE200 JENSEN CONSTRUCTION CO. $ 129,500.00 109.28 %
3 K.055 K & L CONSTRUCTION, INC. $ 142,500.00 120.25 %
4 ELO45 ELDER CORPORATION $ 177,500.00 149.78 %
5 BO530 BOYLE BUILT ENTERPRISES, LLC $ 250,000.00 210.97 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 452 2
Bid Order: 452 Contract ID: 77-0281-501 Primary County: POLK
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) BA480 | ( 2 ) JE200 | ( 3 ) K.055
|BATEY, LTD. | JENSEN CONSTRUCTION CO. |[K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-1001000 LUMP | 105500.00000 105500.00] 113000.00000 113000.00] 100000.00000 100000.00
REMOVAL OF FLOOD DEBRIS | | |
0020 2528-8445110 LUMP | 1000.00000 1000.00| 6500.00000 6500.00| 7500.00000 7500.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 12000.00000 12000.00] 10000.00000 10000.00] 35000.00000 35000.00
MOBILIZATION | | |
SECTION TOTALS | $ 118,500.00| $ 129,500.00| $ 142,500.00
—————————————————————————————————————————— i ettt Sttt T T
CONTRACT TOTALS | $ 118,500.00| $ 129,500.00| $ 142,500.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 452 3
Bid Order: 452 Contract ID: 77-0281-501 Primary County: POLK
Letting Date: 09/16/14 10:00 A.M.
4 ) ELO45 5 ) BO0O530 ( )

W~

(
ELDER CORP. OYLE BUILT ENTERPRISES, LLC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2101-1001000 LUMP | 168000.00000 168000.00| 200000.00000 200000.00 |
REMOVAL OF FLOOD DEBRIS | | |
0020 2528-8445110 LUMP | 3000.00000 3000.00] 25000.00000 25000.00
TRAFFIC CONTROL | \ \
0030 2533-4980005 LUMP | 6500.00000 6500.00 | 25000.00000 25000.00
MOBILIZATION | | |
SECTION TOTALS | $ 177,500.00] $ 250,000.00| $
—————————————————————————————————————————— ettt e et E e et e e
CONTRACT TOTALS | $ 177,500.00] $ 250,000.00| $




